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File No.  
 

AGREEMENT BETWEEN THE CITY OF CAMBRIDGE  
AND 

CONTRACTOR 
 

The City of Cambridge (“the City”), a municipal corporation, acting through its City 
Manager, and           “the Contractor”), 
                   , (address) agree as follows: 
 
 

THE CONTRACT DOCUMENTS 
 

The Contract Documents form the Contract between the City and the Contractor and 
consist only of those documents listed under the definition of “Contract Documents” in the General 
Terms and Conditions of the Contract. The Contract represents the entire and integrated 
agreement between the parties and supersedes any prior negotiations, representations, or 
agreements, whether oral or written. 
 
 

THE WORK 
 

 
The Contractor shall perform the Work as specified in the Contract Documents entitled: 

 
 

CONTRACT TIME 
 
The Contract Time shall be      calendar days commencing on the date set forth in the 

Notice to Proceed. 
 

The Contractor agrees that the Work shall be prosecuted regularly, diligently, 
uninterruptedly and at such rate of progress as will insure full completion thereof within the 
Contract Time.  It is expressly understood and agreed that the Contract Time is reasonable for the 
completion of the Work, taking all factors into consideration. 

 
 

CONTRACT SUM 
 

The City will pay the Contractor for performance of the Work in accordance with the 
Contract Documents the sum of $     as set forth on the Contractor’s bid form. 
 

The City shall not be liable for any claims or requests for payment by the Contractor which 
would cause the total claims or payments under this Contract to exceed the amount certified by 
the City Auditor as being appropriated for this Contract. 
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LIQUIDATED DAMAGES 
 

The City and the Contractor recognize that time is of the essence of this Contract and that 
the City will suffer financial loss if the Work is not completed within the Contract Time plus any 
authorized extensions.  They also recognize the delay, expense, and difficulty involved in proving 
the actual loss suffered by the City if the Work is not completed within the Contract Time.  
Accordingly, instead of requiring any such proof, the City and the Contractor agree that the 
Contractor shall pay to the City as liquidated damages, not as a penalty, the sum of  
$          per day for each calendar day of delay until the Work is completed.  The Contractor 
agrees to allow the City to deduct any such amounts from progress payments and retainage. 
 
This Contract is effective as of                                                

 
THE CITY OF CAMBRIDGE    THE CONTRACTOR 
 
 
                                                      
Richard C. Rossi     Name of Contractor (Print) 
City Manager 
 
            
       Contractor Signature 
 
APPROVED AS TO FORM:    BY:                                                
    

       Print Name and Title 
 
                                                      (Corporate Seal) 
Nancy E. Glowa 
City Solicitor 
 

 
 
 
APPROVED AS TO THE AVAILABILITY  
OF APPROPRIATION OF FUNDS: 
 
Budget Code:                                             
 
 
                                                                          
James Monagle      Cynthia H. Griffin 
City Auditor      Purchasing Agent 
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