Purchasing Department

Cynthia H. Griffin

Purchasing Agent

January 13, 2011
Dear Applicants:
The City of Cambridge seeks the services of an accomplished urban design/planning
team to assist in focusing our vision for future development. This is a special opportunity
for the Cambridge community to look afresh at growth opportunities in Kendall Square
a worldwide hub of innovative thinking in high tech and life sciences-and Central
Square-the historic heart of this incredibly diverse and active City. Finding ways to
improve the connection between these two important centers is also part of the charge.
The chosen Consultant Team will work closely with City staff and representatives from
all sectors of our community, both to evaluate major new projects that appear to be
imminent, and to think of ways to ensure that our community's vision is as lively and
forward-thinking as possible.
We welcome proposals from exceptional teams with successful experience in place
making and creating effective strategies for growth in already densely built-up cities. The
goal of the work will be to help our community make the most of our exciting future as it
unfolds over the next decade. Please tailor your proposals to address the challenges
outlined in the RFP. The degree to which you clearly and effectively describe your
approach to our particular situation will be a test of your effectiveness as our consultant.
We appreciate very much your interest in this work, and look forward to reviewing your
proposal.
Sincerely,

i i a H. Griffith
Purchasing Agent

Massachusetts Avenue, Cambridge, Ma.,sachusetts 02139 Voice: 617.349.4310 Fax: 617.349.4008 TTY: 617.349.4242 Web: www.cambridgema.gov

FILE NO. 5379

REQUEST FOR PROPOSALS FOR A CONSULTANT FOR URBAN DESIGN/PLANNING OF THE
CENTRAL AND KENDALL SQUARE AREA - CITY OF CAMBRIDGE, MASSACHUSETTS
Sealed proposals will be received at the Office of the Purchasing Agent, Room 303, City Hall,
795 Massachusetts Avenue, Cambridge, Massachusetts 02139 until 11 :00 a.m., on Thursday,
February 3, 2011 for providing the following services to the City of Cambridge:

The City of Cambridge is seeking proposals from a team of qualified consultants
to assist the City of Cambridge in conducting a comprehensive urban
design/planning study for the Central and Kendall Square area.
Copies of the Request for Proposal may be obtained at the Office of the Purchasing Agent on and after
Thursday, January 13, 2011 from 8:30 a.m. to 8:00 p.m. on Mondays, Tuesday through Thursday from
8:30 a.m. - 5:00 p.m., and Fridays from 8:30 a.m. to noon.
There will be a pre-proposal meeting on Friday, January 21, 2011 at 9:00 a.m. in the Ackerman Room,
nd
2 floor, City Hall, 795 Massachusetts Avenue, Cambridge, MA 02139. Proposers are strongly
encouraged to attend the pre-proposal meeting.

This bid may be downloaded from the City's website, www.cambridgema.gov, Online Services,
Current Bid List, Design RFP.
The City of Cambridge reserves the right to reject any or all proposals, waive any minor informalities in
the proposal process, and accept the proposal deemed to be in the best interest of the City. The City of
Cambridge has established or will establish prior to negotiations a not-to-exceed fee.

There must be no mention of the applicant's fee in the proposal. Any mention of the fee will
subject the proposal to rejection.
Questions concerning the Request for Design Services must be submitted in writing by 5:00 p.m. on
Monday, January 24,2011 to Cynthia H. Griffin, at the address above or by fax (617-349-4008).
Answers will be sent to all vendors who have registered on the City's website as having downloaded the
RFP. Answers will also be posted on the City's website.
One original and ten (10) copies of the proposal marked" Consultant for Urban design/planning Services
for the Central and Kendall Square area" must be received by Cynthia H. Griffin, Purchasing Agent, City
of Cambridge, 795 Massachusetts Avenue, Cambridge prior to 11 :00 a. m., Thursday, February 3, 2011.
Any proposals received after such time will not be accepted, unless the date and time has been changed
by addendum. Delivery to any other office or department does not constitute compliance with this
paragraph, unless the proposals are received by the Purchasing Department by the established deadline.

Cynthia H. Griffin
Purchasing Agent

CITY OF CAMBRIDGE
REQUEST FOR PROPOSALS
FOR DESIGNER SERVICES
INSTRUCTIONS TO APPLICANTS
CONTENT OF THE PROPOSAL: Each proposal should contain only pertinent information and
requested documentation; demonstrate how the applicant meets the minimum qualifications set forth in
the advertisement for the Request for Proposals; demonstrate the previous relevant experience of the
applicant; have a table of contents or easily discernible, labeled sections; and contain exceptions, if
any, to the Agreement attached hereto.

Each proposal must contain, at minimum, the following documents: DS8-2005 Form; resumes of all
persons participating in the Project, including, but not limited to, the principals and consultants; and
financial information. A proposal, which does not provide the information and documentation
requested or suggested, may be deemed nonresponsive and thereafter rejected.
SUBMISSION OF THE PROPOSAL: Each original proposal (marked "ORIGINAL" on the sealed
package) along with the number of additional copies set forth in the advertisement for Request for
Proposals must be delivered to Cynthia Griffin, Purchasing Agent, City of Cambridge Purchasing
Department, 795 Massachusetts Avenue, Third Floor, Cambridge, MA 02139 no later than the date
and time set forth in the advertisement and in the manner set forth therein. It is the responsibility of the
applicant to insure that delivery is made in a proper and timely fashion. Any proposals received after
such time will not be accepted, unless this date and time have been changed by addendum. Delivery to
any other office or department does not constitute compliance with this paragraph, unless the
proposals are received by the Purchasing Department by the deadline for receipt of proposals.
QUESTIONS AND CLARIFICATIONS: Any questions or requests for clarification must be submitted in
writing to the Purchasing Agent no later than 5:00 p.m. on Monday, January 24, 2011. Addenda will be
sent to all vendors who have registered on the City's website as having downloaded the RFP. Answers
will also be posted on the City's website.
CORRECTION, MODIFICATION, OR WITHDRAWAL OF PROPOSAL Prior to the deadline for receipt
of proposals, an applicant may correct, modify, or withdraw its proposal by making the request in
writing. All corrections, modifications, or withdrawals must be delivered to the Purchasing Department
in a sealed envelope with a notation on the envelope indicating the title of the project, the deadline for
the receipt of the proposals and a notation that the envelope contains a correction, modification, or
withdrawal of the original proposal submitted for the particular project.
ADDITIONAL INFORMATION REGARDING THE PROJECT

Additional information with regard to the project may be attached hereto. Any such information is
deemed incorporated herein and made a part hereof.
DURATION OF PROPOSAL

A proposal will remain in effect for a period of ninety (90) calendar days from the deadline for
submission of proposals, until it is formally withdrawn according to the procedures set forth herein, a
contract is executed, or this RFP is cancelled, whichever occurs first. The City reserves the right to
reject any and all proposals, or portions thereof.

ADDENDA

Addenda will be sent to all vendors who have registered on the City's website as having downloaded the
RFP. Answers will also be posted on the City's website.
INCORPORATION BY REFERENCE

The following documents are incorporated by reference into this RFP as if fully rewritten herein: the
advertisement for the RFP, the City of Cambridge Designer Selection Procedures, M.G.L. c. 7, §§38A
1/2 through 0, and M.G.L. c. 149, §44C.
GENERAL TERMS AND CONDITIONS

The Agreement for this project will be between the City and the successful applicant and will be
administered by the department designated in the advertisement.
The general terms and conditions of the Agreement between the City and the successful applicant are
set forth in the attached Agreement which is incorporated by reference herein.
SELECTION CRITERIA

The selection of the finalists will be based, at minimum, on the following criteria: prior similar
experience; past performance on public and private projects; financial stability; and identity and
qualifications of the consultants who will work with the applicant on the project, including professional
registration when required.
SELECTION PROCESS

All proposals will be reviewed by the Designer Selection Committee ("the Committee"). The Committee
will select a minimum of three (3) applicants to be interviewed ("the short list"). The Purchasing Agent
will notify all applicants of the names of the applicants selected for the short list.
The short-listed applicants will be notified, either by mail, fax, or telephone, of the date, time and place
for their interviews and any other pertinent information related thereto.
Within a reasonable period of time after the last interview, the Committee will forward to the City
Manager its recommendation of the final ranking of the short-listed applicants. The City Manager may,
at his sole discretion, interview any of the finalists.
The City Manager may accept or reject the ranking. The applicant selected by the City Manager will be
notified either by mail, fax, or telephone of the selection. If the fee is to be negotiated, the selected
applicant will be instructed by the Purchasing Agent to submit to the City Manager a fee proposal by a
certain date. Negotiations will commence thereafter, until an acceptable fee has been reached. In the
event negotiations are unsuccessful, the City will request the second ranked finalist, then if necessary
the third ranked finalist, to submit a proposal in the same manner as for the first ranked finalist. In the
unlikely event negotiations are unsuccessful with the three top finalists the City may re-advertise the
RFP or may select additional finalists from the original pool of applicants. Once successful
negotiations have concluded or if the fee has been set, the City will prepare the appropriate number of
contracts and submit them to the successful applicant for signature. Upon receipt of the executed
contract and all other required documents, the City will have the contracts signed by the appropriate
City officials and process a purchase order. Unless otherwise stated, the issuance of the purchase
order is tantamount to a Notice to Proceed, at which time the successful applicant will be expected to
begin work under the contract.

SECTION I:

SCOPE OF SERVICES

The City of Cambridge is seeking proposals from a team of qualified consultants to assist the City of
Cambridge in conducting a comprehensive urban design/planning study for the Central and Kendall
Square area. The Consultant Team will assist the City in determining steps-through urban design,
zoning, retail analysis, transportation planning, and design review-to reinforce the strong individual
character of each Square while making better connections between them, especially along Main Street
to Massachusetts Avenue. The Consultant Team should have an extensive record of successful large
scale planning and urban design projects that address issues of land use, retail analysis and
implementation, housing in mixed-use districts, and the integration of campus and business areas;
familiarity with the Cambridge context is essential.
1. Goals of the Consulting Project

Over the last few decades, Central Square has become an ever more important center for the four
neighborhoods that surround it, as well as for Cambridge as a whole. At the same time, Kendall
Square has been transformed from a former industrial area to a world-renowned center for biotech and
high tech research. An appendix to this RFP entitled "Central and Kendall Squares: History Relevant to
2010 RFP" has a chronological description of many of the important policies and actions in those urban
transformations.
Central Square

Central Square is a vibrant retail district directly adjacent to the Cambridgeport, Area 4, Riverside and
Mid-Cambridge neighborhoods. The district is at the northwest end of the MIT campus and also abuts
University Park. Central Square features a number of food and entertainment venues that attract
residents and visitors regionally, and at its core physically carries forward a rich legacy of buildings
reflecting its past. The square has been the focus of several infrastructure projects and planning
studies over the last 30 years.
Kendall Square

Despite having a number of new developments in recent years, including several research and
academic facilities on the MIT campus and improved access to the Charles River, and having begun to
create multiple nodes of activity, Kendall Square has no defined center. What Kendall Square does
have, however, is a large daytime population and an emerging residential population supported by a
cluster of biotech and high-tech businesses, and a number of large property owners who are willing to
come together to develop a common vision. It also has the capacity to absorb new development
without the constraints that would have resulted from a large inventory of historic buildings. Kendall
Square infrastructure improvements have occurred in some, but not all, areas over the past twenty
years.
The Transition Area

These two squares have in common excellent access to public transportation, nearby density in both
student and residential neighborhoods, and proximity to MIT. These assets should continue to support
future growth in each area. The Squares each have significant growth potential and each could benefit
from better connections to the other. The area where Main Street intersects with Massachusetts

Avenue, known as Lafayette Square, and its urban context including the area along Main Street east of
Lafayette Square, is herein referred to as the Transition Area. The development of the Transition Area
can help make it easier for users to flow from one Square to the other, with an increasingly interesting
and active urban streetscape and retail environment. There are several new and proposed projects that
have the potential to help activate this area, including the growing presence of Novartis and the
planned new building sponsored by Forest City Enterprises. Recommendations for how to realize that
potential will be expected from the Consultant Team.

Peer Review Leading to a Focused Vision
This project is intended to focus on the many current plans that are in varying states of readiness with
a view towards creating as much synergy as possible among them, to look for any missing
opportunities within each square or between the two of them that could be turned into positive
attributes, and to help create a coordinated process of review and implementation. Thus, there is a
strong element of peer review in the services to be rendered by the Consultant Team, with emerging
plans for various sites needing consideration as to how they relate to other neighboring plans that are
being formulated more or less simultaneously. Several of the plans will need new zoning, and peer
review by the Consultant Team will be an important component of the work under this contract.
Other tasks will include reassessment and refinement of development principles for each area. There
are a range of relevant guidelines and plans (see appendix) for each area spanning the last few
decades, including some in the last few years; this is an appropriate time to take a fresh look at those
guiding principles not only for each area unto itself, but also to look for ways to bring about a more
complete interconnectivity of the two.

2. Structure of the Consulting Project
The Consultant Team will be guided by the Community Development Department, and will advise new
advisory committees to be appointed by the City Manager for each square-the Kendall Square
Advisory Committee: 2011 and the Central Square Advisory Committee: 2011 (distinct from the
standing Central Square Advisory Committee, which is mandated by the Central Square Overlay
District in the zoning). While the goal is to move the project along as expeditiously as possible, the
process may take up to a year. After an initial series of briefings by the Department to explain the
background and context for the project, work will proceed in two phases. The City expects that this
project as specified will be finished at the completion of the specified phases however the City reserves
the right to add additional phases if necessary and to negotiate a fee for such additional work.

PHASE A: Focusing the Vision for Kendall Square and the Transition Area
The Consultant Team will begin its work in Kendall Square, where several infrastructure projects are in
various stages of planning and design. Broadway between Third and Ames Streets is being designed
by Weston & Sampson Consultants and is currently at the 75% design stage. (For further information,
see http://www.cambridgema.gov/theworks/cityprojects ).The project is being funded by MassDOT and
is anticipated to go out to bid in the fall of 2011. HDR Consultants and Klopfer-Martin Design, herein
referred to as the Kendall Square I Main Street Team, are under contract with the City to provide
design services for the Kendall Square - Main Street (Ames to Wadsworth streets) project. The
Kendall Square I Main Street Team's scope of work will build on the Vision process and transition into
more detailed design of bicycle facilities, pedestrian crossings, vehicular traffic flow, parking, street
trees, landscaping and lighting improvements. Both the Design Consultants and the Kendall Square I
Main Street Team will meet regularly with the new Kendall Square Advisory Committee: 2011.

As the Kendall Square / Main Street Team is under contract to analyze traffic impacts of possible
changes to the Kendall Square roadway network, that team is prepared to work with the Consultant
Team to review transportation alternatives and impacts. To avoid duplication of efforts, the Consultant
Team will submit scenarios for analysis by the Kendall Square / Main Street Team under the guidance
of the City.
Among the important dynamics and potentials to recognize in Kendall Square are
•

•
•
•
•

•

An emerging proposal by MIT, which requires new zoning to create a significant mixed-use
center in a series of buildings according to a plan that has an emphasis on bringing more
liveliness to the area;
The last several buildings designed for the Boston Properties/Cambridge Redevelopment
Authority "Cambridge Center" project;
The nearby Cambridge Research Park project, which has three buildings yet to build out of
eight permitted; and
The Alexandria project along Binney Street, which has recently been permitted but is not yet
under construction.
Potential changes to the traffic configuration of the Third / Broadway Main Intersection. The
intersection currently provides a connection from eastbound Broadway to westbound Main
Street, but all other moves are prohibited. The City has a strong desire to enhance future
Urban Ring bus operations by providing a bus cut-through from southbound Third Street to
westbound Main Street. Other members of the community have expressed support for other
options at this intersection, ranging from maintaining existing operations to reconnecting all legs
of the intersection. Modifications to this intersection may have a profound impact on Kendall
Square and beyond.
Potential for housing opportunities, considering a variety of housing types.

Importantly, the Consultant Team will also deal in PHASE A with the Transition Area, where it will
be important to understand and review
• A plan by Novartis for a major new building which may require new zoning, and
• Forest City's plan for a new building on Mass Ave just north of University Park, which requires
new zoning.
The fact that several of these new initiatives require rezoning means that there will be a series of
hearings at both the City Council and the Planning Board to consider the merits of the proposals. The
work being performed under this contract is intended to be useful in those hearing processes.

PHASE B: Focusing the Vision for Central Square and the Transition Area
The Consultant Team will then turn its focus to Central Square, working with the Community
Development Department and the new Central Square Advisory Committee: 2011. A separate "Red
Ribbon Committee" established by the City Council has been considering a wide range of issues
relating to the future of Central Square over the last few months, and will be producing its findings mid
summer 2011, to be coordinated with the beginning of PHASE B of this work.
On the western side near City Hall and the MBTA Station, important dynamics to recognize include the
need to strengthen the traditional heart of the Square. The construction under the City's Western
Avenue project stops short of the main intersection of Western Avenue with Massachusetts Avenue,
although there are conceptual plans for that area near the MBTA bus shelters; it will be useful to
consider those conceptual plans as part of the review of the Central Square public realm. On the

eastern side, the plans for the Transition Area, as already analyzed in PHASE A, will be considered as
to their impacts on Central Square. It will be important to consider opportunities for a variety of
housing types throughout Central Square.

3. Scope of Work
The Scope of Work outlined below includes three public meetings in each phase of work; this is a
preliminary outline, and the City anticipates working with the selected Consultant Team on the exact
number and sequencing of meetings, to reflect the approach proposed by the Team.

Phase A: Focusing the Vision for Kendall Square and the Transition Area

Task A 1: Understanding the Dynamics and Potentials of Kendall Square
Task A 1 Meetings: In Meeting One, The Consultant Team will meet with the City to arrange for a series
of interviews with Kendall Square stakeholder representatives to obtain an understanding of the
concerns of each group and the development plans that are currently envisioned. Stakeholders include
community groups (East Cambridge Planning Team, Area 4 Neighborhood Coalition, and the
Wellington/Harrington Neighborhood Association), major property owners and companies (MIT,
Twining Properties, Boston Properties, Novartis, Forest City), the Cambridge Redevelopment Authority,
and the Kendall Square Association.
The Consultant Team will also meet with the City and the Kendall Square / Main Street Team for the
Main Street project to clarify how the Vision project will mesh with the infrastructure project.
Task A 1 Deliverables: Based upon research with the City and the interviews with stakeholders, written
summaries will be produced of the dynamics and potentials in Kendall Square and in the Transition
Area accompanied by graphics, as appropriate, that show how the many projects relate to the existing
context. Issues to be addressed include any initial comments on possible zoning modifications that
may be appropriate, marketing analysis leading to strategies for creating successful retail and active
ground floor uses, traffic modifications (particularly as they relate to enhancing the vision of Main
Street), place-making opportunities, and streetscape design.

Task A2: Begin Work with the Kendall Square Advisory Committee: 2011
Task A2 Meetings: In Meeting Two, the City will introduce the Consultant Team to the full Kendall
Square Advisory Committee: 2011. The Team will present its findings from Task A 1, and will receive
input from Committee members.
Task A2 Deliverables: A set of notes and illustrative material that summarize comments and ideas from
Meeting Two, helping to formulate the Initial Vision for Kendall Square and the Transition Area.

Task A3: Present Initial Vision to Committee
Task A3 Meetings: In Meeting Three, the Consultant Team will present a more detailed set of ideas for
how to focus the vision for Kendall Square, and receive further input from Committee members. These
ideas will include a plan showing how all the known proposals relate to each other and to the context,
and will also include development principles to encompass a retail coordination strategy, streetscape
improvement suggestions, traffic modifications (particularly as they relate to enhancing the vision of
Main Street), and an initial set of urban design guidelines and any rezoning suggestions that may be

needed to advance the vision.

Public Meeting A 1: The Consultant Team will present the Initial Vision to the general public, and
will receive additional comments and ideas for further study. The Consultant team will
coordinate with the Kendall Square / Main Street Team to include discussion on the Kendall
Square / Main Street design process at Public Meeting A 1.
Task A3 Deliverables: A set of notes and illustrative material that summarize comments and ideas from
Meeting Three, helping to formulate the plan to be presented at Public Meeting 1 that reflects
Committee and public input.

Task A4: Present Plan that Reflects Committee and Public Input
Task A4 Meetings: In Meeting Four, The Consultant Team will present a revised set of ideas that
reflects the input received during Task A3, and receive suggestions for any further refinements that the
Committee would like to have incorporated and/or explored.
Public Meeting A2: The Consultant Team will present the revised plan to the general public, and
will receive additional comments and ideas for further study. The Consultant team will
coordinate with the Kendall Square / Main Street Team to include discussion on the Kendall
Square / Main Street design process at Public Meeting A2.

Task A4 Deliverables: A set of notes and illustrative material that summarize comments and ideas
from Meeting Four, helping to finalize the vision.

Task AS: Present Final Vision
Task A5 Meetings: In Meeting Five, the Team and the Committee will go over any final issues that
need refinement before the Team publishes the final plan.
Public Meeting A3: The Consultant Team will present the Final Vision and its recommendations
to the general public.
Task A5 Deliverables: The Final Vision for Kendall Square and the Transition Area, a plan with written
and graphic materials (100 copies).

The Kendall Square / Main Street Team will use the Final Vision for Kendall Square and the Transition
Area to move into detailed transportation and streetscape design of Main Street.

Phase B: Focusing the Vision for Central Square and the Transition Area

Task B1: Understanding the Dynamics and Potentials of Central Square
Task 81 Meetings: In Meeting One, The Consultant Team will meet with the City to arrange for a
series of interviews with Central Square stakeholder representatives to obtain an understanding of the
concerns of each group and the development plans that are currently envisioned. Stakeholders include
the Central Square Business Association, neighborhood groups (Area 4 Neighborhood Coalition,
Cambridgeport Neighborhood Association, Riverside Neighborhood Association, and Mid-Cambridge
Neighborhood Association), and property owners. The findings of the "Red Ribbon Committee" will also

provide current guidance for the Team.

Task 81 Deliverables: A written summary of the dynamics and potentials in Central Square,
accompanied by graphics, as appropriate, that show how any proposed changes to facades,
streetscape, and building uses relate to the existing context. Issues to be addressed include any initial
recommendations for revitalization, strategies for creating successful retail and active ground floor
uses, place-making opportunities, and streetscape design.

Task 82: 8egin Work with the Central Square Advisory Committee: 2011
Task 82 Meetings: In Meeting Two, the City will introduce the Consultant Team, which will present its
initial findings and receive input from Committee members.
Task 82 Deliverables: A set of notes and illustrative material that summarize comments and ideas from
Meeting Two, helping to formulate the Initial Vision for Central Square and the Transition Area.

Task 83: Present Initial Vision to Committee
Task 83 Meetings: In Meeting Three, the Consultant Team will present a more detailed set of ideas for
how to focus the vision for Central Square, and receive further input from Committee members. These
will include, at a minimum, recommendations for a revitalization strategy with regard to ground floor
uses, fayade renovations, and urban design or rezoning ideas that may be important to consider.
Public Meeting 81: The Consultant Team will present the Initial Vision to the general public, and
will receive additional comments and ideas for further study.
Task 83 Deliverables: A set of notes and illustrative material that summarize comments and ideas from
Meeting Three, helping to formulate the plan that reflects Committee and public input.

Task 84: Present Plan that Reflects Committee and Public Input
Task 84 Meetings: In Meeting Four, The Consultant Team will present a revised set of ideas that
reflects the input received during Task 83, and receive suggestions for any further refinements that the
Committee would like to have incorporated and/or explored.
Public Meeting 82: The Consultant Team will present the revised plan to the general public, and
will receive additional comments and ideas for further study.
Task 84 Deliverables: A set of notes and illustrative material that summarize comments and ideas from
Meeting Four, helping to finalize the vision.

Task 85: Present Final Vision
Task 85 Meetings: In Meeting Five, the Team and the Committee will go over any final issues that
need refinement before the Team publishes the final plan.
Public Meeting A3: The Consultant Team will present the Final Vision and its recommendations
to the general public.
Task 85 Deliverables: The Final Vision for Central Square and the Transition Area, a plan with written
and graphic materials (100 copies).

PROJECT SCHEDULE
The City plans to begin work on these projects immediately upon award of the design services
contract.
SECTION II:

GENERAL TERMS AND CONDITIONS

1. The contract for this project will be between the City of Cambridge and the consultant, and will be
administered by the Community Development Department.
2. A proposal will remain in effect for a period of 90 calendar days from the deadline for submission of
proposals or until it is formally withdrawn, a contract is executed or this RFP is canceled, whichever
occurs first. The City reserves the right to reject any and all proposals.
3. The City will have the option to cancel the contract provided that written notice is given 30 days prior
to the effective termination date.
4. Any changes or additions to consultants or personnel named in the application must be submitted in
writing and approved by the City.

SECTION III: INSTRUCTIONS TO OFFERORS
1. One original and ten (10) copies of the proposal marked "Consultant for Urban design/planning
Services for the Central and Kendall Square area" must be received by Cynthia H. Griffin, Purchasing
Agent, City of Cambridge, 795 Massachusetts Avenue, Cambridge prior to 11 :00 a.m., Thursday,
February 3 ,2011. Price will be negotiated after the finalist has been selected.
2. There will be a pre-proposal meeting on Friday, January 21, 2011 at 9:00 a.m. in the Ackerman
nd
Room, 2 floor, City Hall, 795 Massachusetts Avenue, Cambridge, MA 02139. Proposers are strongly
encouraged to attend the pre-proposal meeting.
3. All requests for clarification or any questions about information contained in this RFP must be
submitted in writing by 5:00 p.m., Monday, January 24,2011 and addressed to Cynthia H. Griffin,
Purchasing Agent, City of Cambridge, City Hall, and 795 Massachusetts Avenue, Cambridge, MA 02139.
Answers will be sent to all vendors who have registered on the City's website as having downloaded the
RFP. Answers will also be posted on the City's website.
4. Failure to answer any question, to complete any form or to provide the documentation required may
be deemed non-responsive and result in an automatic rejection of the proposal unless the City
determines that such failure constitutes a minor informality.

SECTION IV: PROPOSAL SUBMISSION REQUIREMENTS
1. Standard Designer Application Form for Municipalities and Public Agencies not within DSB
Jurisdiction 2005 (attached).
2. A list of at least three entities, preferably at least one of which is in the public sector, for which you
have conducted similar design services. Please include the name and telephone number of the

contact person at each, the year of the contract, and the nature of the project. These contacts shall
serve as references. Also, include no less than three personal references of the key members
assigned to the project, also from former clients. Such references will be used to determine an
offeror's responsibility.
3.

Resumes of key staff who will be assigned to this project, with a description of responsibilities.
Identification of additional consultants needed for the duration of the project is important.

SECTION VI: EVALUATION CRITERIA

The purpose of information requested in this section is to assist the City in evaluating the offeror's overall
qualifications, including its methodologies and technical abilities, and previous experience.
1. Experience demonstrated by the proposed project team in designing similar projects as outlined in
the scope of services with particular description of the firm's experience with successful large
scale planning and urban design projects that address issues of land use, retail analysis and
implementation, and the integration of institutional campuses into business areas; familiarity
with the Cambridge context is essential. Ideally, the prime consultant has 8 or more years of
documented experience in large scale planning projects or 7 similar multi-discipline planning
projects.
2.

Quality of work, as determined by information on other projects on which the firm and the
personnel has worked. The offeror should provide detailed information about previous projects
that are similar to work described in this scope of services.

3.

Professional qualifications: The Project Team has the requisite knowledge and experience
to perform the work described in this RFP. In addition, the relevant personnel on the team have
the professional licenses required to execute this project.

4.

Quality of references: The consultant should provide at least three references that should
be able to comment substantively and positively on their experiences with the consultant. The
City reserves the right to use itself as a reference.

5.

Capacity and Timeliness: The project team appears to have the capacity to undertake this project,
has provided detailed information about the key personnel and subcontractors who will be
working directly on the project and how this proposed staffing plan ensures that the project will
be completed on time and on budget.

6.

Responsiveness to Scope of Services. The Project Team has demonstrated that it
understands the requirements of the scope and has proposed a strategy for carrying out
the work effectively.

Americans With Disabilities Act (42 U.S.C. 12131)
Section 504 of the Rehabilitation Act of 1973
Tax Compliance/Anti-Collusion Statement
The Americans with Disabilities Act (the "Act") applies to all employers of fifteen or more employees. All
vendors that are subject to the Act must comply with its provisions. In further compliance with the Act, all
Contractors who enter into contracts with the City are prohibited from discrimination against the City's
employees, regardless of the size of the Contractor.
The Act protects against discrimination on the basis of "disability", which is defined as a physical or
mental impairment that substantially limits at least one "major life activity"; discrimination against a person
having a history or record of such impairment; and discrimination against an individual regarded - even if
inaccurately - as having such an impairment. The Act also expressly prohibits discrimination that is based
on an individual's relationship or association with a disabled person.
The bidder shall not discriminate against any qualified employee or job applicant with a disability and will
make the activities, programs and services covered by any contract awarded through this procurement
readily accessible to and usable by individuals with disabilities. To be qualified for a job, or to avail
oneself of the bidder's services, the individual with the disability must meet the essential eligibility
requirements for receipt of the bidder's services or participation in the bidder's programs or activities with
or without: 1) reasonable modifications to the bidder's rules, policies and practices; 2) removal of
architectural, communication, or transportation barriers; or, 3) provisions of auxiliary aids and services.
By submitting its bid, the bidder certifies to the City of Cambridge that it understands and will comply with
all applicable provisions of the Act, including compliance with applicable provisions of Section 504 of the
Rehabilitation Act of 1973, if the bidder is receiving federal funds.
The undersigned certifies under penalties of perjury that this bid or proposal has been made and
submitted in good faith and without collusion or fraud with any other person. As used in this certification,
the "person" shall mean any natural person, business, partnership, corporation, union, committee, club, or
other organization, entity, or group of individuals
As required by M.G.L. c. 62C, §49A, the undersigned certifies under the penalties of perjury that the
bidder has complied with all laws of the commonwealth relating to taxes, reporting of employees and
contractors, and withholding and remitting child support.
Date: _______________________________

(Print Name of person signing bid)

(Signature & Title)

CITY OF CAMBRIDGE
DESIGNER'S/CONSULTANT'S
TRUTH-IN-NEGOTIATIONS CERTIFICATE
For Negotiated Fees
The undersigned hereby certifies under the penalties of perjury that the wage rates and other costs
used to support its compensation are accurate, complete and current at the time of contracting.
The undersigned agrees that the original contract price and any additions to the contract may be
adjusted within one year of completion of the contract to exclude any significant amounts if the City
determines that the fee was increased by such amounts due to inaccurate, incomplete or noncurrent
wage rates or other costs.
BY:
Name and Title:

Project:
Date:

Reference: M.G.L. c. 7, §38H(b)

Return this form with your proposal

Appendix
Central and Kendall Squares: History Relevant to 2010 RFP

1. Overarching Policies and Actions

The City's Master Plan, called Toward a Sustainable Future/Growth Policy Document (1993 with
update 2007), includes economic development policies that are particularly relevant to growth in both
squares:
•

Existing retail districts should be strengthened; new retail activity should be directed toward the
city's existing retail squares and corridors.

•

Trend to cluster related uses should be strengthened.

•

Retail districts should be recognized for their unique assets, opportunities, and functions to
maintain their economic viability.

Citywide Rezoning (2001) addressed concerns relevant to both squares:
•

Manage density and traffic.

•

Meet the need for housing.

•

Require public review of development.

Many City initiatives-from zoning, to master plans, to design review, to public works projects-are
helping to manage the course of development throughout the City, including Central and Kendall
Squares. Taken together, these initiatives have guided, and will continue to guide, the overall evolution
of the eastern portion of Cambridge. The following summarizes some of the most relevant City policies
and actions for each area.

2. Policies and Actions for Central Square

Following a decade of debate, three major steps were taken to guide Cambridgeport/Central Square
development. First, the Community Development Department published the Cambridgeport
Revitalization Plan (1983). Then the Cambridgeport Blue Ribbon Plan (1986) built upon the plan
and led to the Cambridgeport Revitalization Development District (CRDD) Rezoning (1988) which
governed the University Park project.
The 1983 Plan had several guiding features:
•

Keep density lower near Brookline Street, higher towards MIT and the railroad corridor.

•

Arrange new buildings around a coordinated open space plan.

•

Manage traffic with a connector near the Ford Assembly Plant: Waverly Connector built in
2007.

•

Suggested that a green space with clearly defined pedestrian connections would be desirable in
place of the gas station at Lafayette Square, leading to Jill Brown Rhone Park built in 2008.

•

Suggested another green space on a former industrial site between the University Park site to
the north and the mixed-use district to the south, leading to Pacific Street Park built in 1996.

•

Called for preserving four special historical buildings that had been slated for demolition, all of
which have now been renovated and reused:
o

The Kennedy Building at Lafayette Square (1990)

o

The Kennedy Biscuit Factory, reused for housing-Kennedy Lofts (1992)

o

The NECCO Building, reused by Novartis (2001)

o

The Ford Assembly Building, new home for SanofilAventis (2011).

The CRDD Rezoning reaffirmed the goals of the 1983 Plan and the 1986 Blue Ribbon plan, and had
as an important point that the amount of retail should be limited so as not to negatively impact Central
Square retail.
The University Park development by Forest City, in the upper section of the 1983 Plan nearest Mass
Ave, produced (1998-2000):
•

674 residences with 200 affordable units,

•

1.3 million square feet of r&d, and

•

250,000 square feet of hotel, restaurant, and retail space.

•

100,000 square feet of open space for giving a sense of place to all the activities

The Central Square Town Squares and Commons Project (1984) received funds from the
Commonwealth for creating the park space at the juncture of River and Western, opposite the former
Police Station. As part of this project:
•

The gas station on the site was removed.

•

The alignment of River Street was curved as it enters Central Square to slow down the traffic,
particularly trucks, as they head to the traffic signal at the heart of the square.

•

A pedestrian walk with trees and benches adjacent to the Central Square Baptist Church was
created.

The City worked with the MBTA on the Central Square Station Modernization Project (1984) to
create new entries to the station on the western corners of the Mass Ave/Prospect intersection

(towards City Hall-the plan had originally been to expand towards MIT). This project also provided art
specifically designed for the Station.
Central Square Action Plan (1986) laid out many basic goals for Central Square that have been and

continue to be important to managing growth and change in the Square. Important concepts:
•

Preserve scale and historic assets.

•

Encourage retail.

•

Phase out undesirable uses and conflicts with abutting neighborhoods.

•

Improve pedestrian amenities.

The plan led to the establishment of the Central Square Overlay District in 1989, which set up a
development review process and the Central Square Overlay District Committee. To promote goals for
improving the retail scene in the Square, the City commissioned the Gibbs Report on Retail (2000)
which suggested ways to improve the retail mix and environment in the Square.
The work of The Commission to Promote and Enhance Central Square Now!(1993) was a major
step towards defining a vision for the types of uses and improvements that people in and around the
Square desired to encourage.
Building upon the work of the Commission, the Central Square Improvements Master Plan. Phase
1(1995) led to physical upgrading from City Hall to Lafayette Square 1996. Key components:

•

Removed lane of auto traffic to allow for expanded sidewalks and bike lanes.

•

New lighting system: high lights for roadway surface and low lights for pedestrians.

•

New landscaping and benches throughout.

•

Carl Barron Plaza was enlarged and upgraded.

Mass Ave Improvements Phase 1/ (2008) carried the Master Plan pattern of improvements from

Lafayette Square to MIT/Charles River. Lafayette Square (known as Jill Brown Rhone Park) is now
a critical link between Mass Ave /Central Square and Main Street/Kendall Square, and serves as entry
to University Park. It has become a focal point-an informal gathering place as well as an outdoor
entertainment venue.
In the Community Development Department's Fafade Improvement Program and Signage and
Lighting Program (Ongoing), twelve facades as well as twenty-three signage and lighting projects

have been implemented in Central Square in the last eight years. The Community Development
Department published Facade Art guidelines for storefront revitalization in Central Square in 1980, the
first matching grant program that was the model for the current citywide program. Numerous projects
have been implemented citywide over the last 30 years, with a majority in Central Square.

Other Important Central Square Projects
•

The Holmes Block (1999) transformed a lower-scale block directly next to the MBTA Station,
bringing mixed-income residential with ground floor retail to the heart of the Square.

•

The arrival of Novartis (2002), originally into the former NECCO building, and then into an
adjacent new building (2007) with ground floor uses such as Flour, Central Bottle and

Provisions.
•

Nora/Underground Theater (2008) joint venture of City, MIT, and theaters created new venue
for activity near Lafayette Square, with potential for ground floor retail.

•

823 Main Street (2009) This Just-a-Start affordable housing project provides an attractive
housing use very near Lafayette Square, helping to extend residential presence along Main
Street.

3. Policies and Actions for Kendall Square

The Cambridge Redevelopment Authority project (1955-present) has managed a great deal of
change with guidance from the City Council and input from citizens. The project was good for the
Cambridge economy. Its major accomplishment is some 3 million square feet of development called
Cambridge Center, with an office/research & development focus, served by hotel and some retail use.
However, the original plans, and much of the subsequent implementation, have the design elements of
the urban renewal approach of that era-large blocks were developed, with overly wide streets and
less attention was focused on the ground floor retail, pedestrian-oriented street life that the City now
seeks. The major open space for the project is up four floors from the sidewalk, atop a parking garage.
The further evolution of the CRA project will be guided by recent City Council actions. The Citywide

Rezoning of 2001 allowed an additional 200,000 square feet for residential use. The Boston
Properties Rezoning for Broad (2010) increased by 300,000 square feet the amount of non
residential development allowed in the MXD District (more commonly known as Kendall Square) to
help retain the Broad Institute, and the potential for the additional housing.
The East Cambridge Riverfront Plan and Implementation (1978-2002) began the process of
moving away from the urban renewal approach, particularly by emphasizing the importance of the
pedestrian realm, with open space at the level of the sidewalk.
•

The PUD zoning that was established closest to Kendall Square guided one of the earliest
special permits, the Riverfront Office Park (1982) that provided some ground floor retail and
created the Broad Canal walkway on the south side.

•

Cambridge Research Park/Kendall Square PUD (1999) master plan helped expand biotech
emphasis, created successful ice skating rink/summertime plaza, created Watermark housing
near Kendall Square, and is bringing new ground floor retail (Aceituna, Segway, Bubble Tea
Shop, Za, EVOO)

Eastern Cambridge Planning Study (ECaPS, 2001) followed directly after Citywide Rezoning and
went into much more detail about the future of the study area. As regards Kendall Square, ECaPS:
•

Directly addressed desired outcomes for the DOT site in Kendall Square and for protecting
adjacent neighborhoods. Future development on the DOT site remains a major unknown in the
future of Kendall Square, as DOT has no plans for change at this time.

•

Suggested that housing and ground floor retail would be beneficial along 3 rd Street, and that is
being realized at 303 Third Street and in the Cambridge Research Park project.

The Boston Consulting Group study called "Protecting and Strengthening Kendall Square,"
authored by Ranch Kimball (2010), stated that Kendall Square has the highest number of biotech and
information technology firms per square mile in the world. The author suggested that the Kendall
Square community encourage more retail use, build more residential projects, and look into creating a
"signature, marquee event" that would attract international attention.

Other Important Kendall Square Projects

•

Tech Square IPOD Special Permit (1999) resulted in major reconfiguration of 1960s era
project, connecting formerly isolated green plaza to Main Street, with ground floor retail
including cafes, copy center, health club, and convenience store. The Special Permit was
amended in 2005 to allow construction of two small, but significant additions-one-story
pavilions to create space for retail uses at the sidewalk level. As more projects fill in the Main
Street frontage, the street is developing as an important connector between Kendall Square
and Central Square.

•

The 303 Third Street PUD (2003) led to construction of new housing with ground floor retail on
Third Street, leading to Kendall Square.

•

Alexandria Rezoning (2009) adjacent to Kendall Square allowed for higher density research
and development with ground floor retail, complemented by neighborhood-serving open space.
A PUD Special Permit issued in 2010 allows 1.5 million square feet of non-residential use,

220,000 square feet of residential use, and 20,000 square feet of retail use. One of its key
features is the provision of a major new open space to benefit the abutting neighborhood.
•

650 Main Street PUD (2009) was approved by the Planning Board and is expected to include
about 400,000 square feet of office/research & development use with ground floor retail, in the
Osborn Triangle that leads from Kendall Square towards Lafayette Square. Financing is still
being sought.

•

MIT Sloan School PUD (2010) has created an attractive new pedestrian way and adjacent
green space coming from the river that has greatly improved the entry into Kendall Square.

•

MIT Cancer Research Center PUD (2010) is improving the sidewalk experience along Main
Street by providing new shade trees, lighting, and seating areas.
;

•

City Plans for Improving Broadway and Main Streets (ongoing)

are intended to upgrade

streets and sidewalks, with an emphasis on making better provisions for pedestrians and
bicycles. In addition, the Boston Properties Plan for Renovation of Plaza (ongoing) is
close to implementation, and will replace walking surfaces, address longstanding drainage
problems, and improve landscape features.
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6.

List ONLY Those Prime And Sub-Consultant Personnel Specifically Requested In The Advertisement. This Information Should Be Presented Below In The Form Of An Organizational Chart.
Include Name Of Firm And Name Of The One Person In Charge Of The Discipline, With Mass. Registration Number, As Well As MBE/WBE Status, If Applicable:

CITY/TOWN
/AGENCY

Prime Consultant
Principal-In-Charge

1-1

Project Manager for Study

I

~

Project Manager for Design

I

"iRS~~_~~

I
Discipline

I

I
Discipline

Discipline

Discipline

(from advertisement)

(from advertisement)

(from advertisement)

(from advertisement)
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Person In Charge Of Discipline
Mass. Registr. #
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Applicable)
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Applicable)
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Municipalities & Other Public Agencies Form 2005 Page 2

a.

Brief Resume Of ONLY Those Prime Applicant And Sub-Consultant Personnel Requested In The Advertisement. Confine Responses To The Space Provided On The Form And Limit Resumes
To ONE Person Per Discipline Requested In The Advertisement. Resumes Should Be Consistent With The Persons Listed On The Organizational Chart In Question # 6. Additional Sheets Should
Be Provided Only As Required For The Number Of Key Personnel Requested In The Advertisement And They Must Be In The Format Provided. By Including A Firm As A Sub-Consultant, The
Prime Applicant Certifies That The Listed Firm Has Agreed To Work On This Project, Should The Team Be Selected.
Name And Title Within Firm:
Name And Title Within Firm:
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b.

Project Assignment:
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WBE

b.
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0
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0
0
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Education: Degree(s) /Year/Specialization

e.

Education: Degree(s) /Year/Specialization

f.

Active Registration: Year First Registered/Discipline/Mass Registration Number

f.

Active Registration: Year First Registered/Discipline/Mass Registration Number

g.

Current Work Assignments And Availability For This Project:

g.

Current Work Assignments And Availability For This Project:

h.

Other Experience And Qualifications Relevant To The Proposed Project: (Identify Firm By
Which Employed, If Not Current Firm):

h.

Other Experience And Qualifications Relevant To The Proposed Project: (Identify Firm By
Which Employed, If Not Current Firm):

d.

Years Experience: With This Firm:

e.

With Other Firms:

With Other Firms:
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8a.
a.

Current And Relevant Work By Prime Applicant Or Joint-Venture Members. Include ONLY Work Which Best Illustrates Current Qualifications In The Areas Listed In The Advertisement (List Up
To But Not More Than 5 Projects).
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b. Brief Description Of Project And
C. Client's Name, Address And Phone
d. Completion
E. Project Cost (In Thousands)
Principal-In-Charge
Services (Include Reference To
Number (Include Name Of Contact Person)
Date (Actual
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Or Estimated) Costs (Actual, Or Fee for Work for
Which Firm Was
Estimated If Not
Responsible
Completed)
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(2)

(3)

(4)

(5)
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List Current And Relevant Work By Sub-Consultants Which Best Illustrates Current Qualifications In The Areas Listed In The Advertisement (Up To But Not More Than 5 Projects For Each SubConsultant). Use Additional Sheets Only As Required For The Number Of Sub-Consultants Requested In The Advertisement.
Sub-Consultant Name:
c. Client's Name, Address And Phone
d. Completion
E. Project Cost (In Thousands)
Project Name And Location
b. Brief Description Of Project And
a.
Number. Include Name Of Contact Person
Date (Actual
Principal-In-Charge
Services (Include Reference To
Construction
Or Estimated) Costs (Actual, Or Fee For Work For
Relevant Experience
Which Firm Was/Is
Estimated If Not
Responsible
Completed)
(1 )

8b.

(2)

(3)

>

(4)

(5)
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9.

List All Projects Within The Past 5 Years For Which Prime Applicant Has Performed, Or Has Entered Into A Contract To Perform, Any Design Services For All Public Agencies Within The
Commonwealth.
Phases
Role
P, C, JV St., Sch., D.O.,
*
C.O.,A.C.*

Project Name, Location And Principal-In-Charge

Awarding Authority (Include Contact Name And Project Cost
Phone Number)
(In Thousands)

Completion Date
(Actual or Estimated)
{R)Renovation or{N)New

I.

2.

3.

4.
I
I

5.

6.

7.

8.

9.

I
10.

II.
12.

* P = Principal; C = Consultant; JV = Joint Venture; St. = Study; Sch. = Schematic;

D.o. = Design Development; CD. = Construction Documents; CA = Construction Administration
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10.

Use This Space To Provide Any Additional Information Or Description Of Resources Supporting The Qualifications Of Your Firm And That Of Your Sub-Consultants For The Proposed Project.
If Needed, Up To Three, Double-Sided 8 W' X 11" Supplementary Sheets Will Be Accepted. APPLICANTS ARE REQUIRED TO RESPOND SPECIFICALLY IN THIS SECTION TO THE
AREAS OF EXPERIENCE REQUESTED IN THE ADVERTISEMENT.

11.

Professional Liability Insurance:
Name of Company

Aggregate Amount

Policy Number

Expiration Date

12.

Provide A List Of All Projects On Which Monies Were Paid By You, Or On Your Behalf, As A Result Of Professional Liability Claims Occurring Within The Last 7 Years And In Excess Of
$50,000 Per Incident. Please Include Project, Client Names And Explanation. (Attach Separate Sheet If Necessary):

13.

Name Of Sole Proprietor Or Names Of All Firm Partners And Officers:

14.

Name
MA Reg #
Title
Status/Discipline
a.
b.
c.
If Corporation, Provide Names Of All Members Of The Board Of Directors:
Name
Title
MA Reg #
Status/Discipline
a.
b.
c.

15.

Title

MAReg #

Status/Discipline

Name
d.
e.
f.

Title

MAReg#

Status/Discipline

Name And Title
d.
e.
f.

% Ownership

MA. Reg.#

Status/Discipline

Names Of All Owners (Stocks Or Other Ownership):
Name And Title
a.
b.
c.

16.

Name
d.
e.
f.

% Ownership

MA. Reg.#

Status/Discipline

I hereby certify that the undersigned is an Authorized Signatory of Firm and is a Principal or Officer of Firm. I further certify that this firm is a "Designer", as that term is defined in Chapter 7,
Section 38A1/2 of the General Laws, or that the services required are limited to construction management or the preparation of master plans, studies, surveys, soil tests, cost estimates or
programs. The information contained in this application is true, accurate and sworn to by the undersigned under the pains and penalties of perjury.
Submitted by
(Signature)

Printed Name and Title

Date
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City Of Cambridge
Agreement for Designer Services
Between the City of Cambridge
And
the Consultant
File Number: 5379
, by and between the City Of Cambridge
This agreement is made and entered into this
("the CITY"), a municipal corporation organized and existing under the laws of the Commonwealth of
Massachusetts, and
, existing under the laws of the State of
("the
Consultant").
Address:
Telephone, Fax, E-mail:
Article I. Definition. "This Contract" as used herein shall mean these Articles of Agreement and "the bid
documents," which include, but are not limited to, the instructions to bidders, the Consultant's bid or
proposal, the specifications, the general conditions, the requirements, the applicable addenda, and all
documents and forms submitted with the Consultant's bid or proposal that were accepted by the City.
Article II. Duration. The Consultant shall commence the performance of this contract for the period
beginning on
and ending on _ _ _ __
Article III. Terms.
The Consultant agrees to provide the services all in accordance with the bid
documents of (bid opening date) or (proposal if appropriate).
Contract Value:
Article IV. Payment. The City agrees to pay to Consultant the sum set forth in the Consultant's bid or
proposal. Consultant shall invoice department to which it provided the service, not the Purchasing
Department.
Article V. Termination. The following shall constitute events of default under this Contract requiring
immediate termination: a) any material misrepresentation made by the Consultant, b) any failure by the
Consultant to perform any of its obligations under this Contract including, but not limited to, the following:
(i) failure to commence performance of this Contract at the time specified in this Contract due to a reason
or circumstance within the Consultant's reasonable control, (ii) failure to perform this Contract with
sufficient personnel and equipment or with sufficient material to ensure the completion of this Contract
within the specified time due to a reason or circumstance within the Consultant's reasonable control, (iii)
failure to perform this Contract in a manner reasonably satisfactory to the City, (iv) failure to promptly re
perform within reasonable time the services that were rejected by the City as erroneous or unsatisfactory,
(v) discontinuance of the services for reasons not beyond the Consultant's reasonable control, (vi) failure
to comply with a material term of this Contract, including, but not limited to, the provision of insurance and
nondiscrimination, and (vii) any other acts specifically and expressly stated in this Contract as
constituting a basis for termination of this Contract.
Except as otherwise provided in the Articles of Agreement, the City may terminate the contract upon
seven days notice.

Article VI. Damages. From any sums due to the Consultant for services, the City may keep for its own
the whole or any part of the amount for expenses, losses and damages as directed by the Purchasing
Agent, incurred by the City as a consequence of procuring services as a result of any failure, omission or
mistake of the Consultant in providing services as provided in this Contract.
Article VII. Conflict. In the event there is a conflict between these Articles and the bid documents, the
bid documents shall supersede these articles.
Article VIII. Governing laws and ordinances. This Contract is made subject to all the laws of the
Commonwealth and the Ordinances of the City and if any such clause thereof does not conform to such
laws or ordinances, such clause shall be void (the remainder of the Contract shall not be affected) and
the laws or ordinances shall be operative in lieu thereof.
Article IX. Performance Security. Upon execution of this Contract by the Consultant, the Consultant
shall furnish to the City security for the faithful performance of this Contract in the amount of 0% of the
value of the bid in the form of a performance bond issued by a surety satisfactory to the city or in the form
of a certified check.
Article X. Equal Opportunity. the Consultant in the performance of all work under this contract will not
discriminate on the grounds of race, color, sex, age, religious creed, disability, national origin or ancestry,
sexual orientation, marital status, family status, military status, or source of income in the employment
practices or in the selection or retention of subconsultants, and in the procurement of materials and rental
of equipment. The city may cancel, terminate or suspend the contract in whole or in part for any violation
of this article.
Article XI. Assignabilitv. the Consultant shall not assign, sell, subcontract or transfer any interest in this
contract without prior written consent of the city.
Article XII. Reimbursable Expenses. Reimbursable Expenses are in addition to compensation for
Basic and Additional Services and include expenses incurred by the Consultant in the interest of the
Project, as identified by the following: long distance calls and faxes; fees paid for securing approval of
authorities having jurisdiction over the Project; reasonable expense of reproduction necessary for the
rendition of services hereunder, which expense shall not include the expense of producing the sets of
documents referred to in the Schematic Design Phase, the Design Development Phase, and the
Construction Document Phase herein, as these expenses are covered in the Consultant's
compensation for Basic Services; expense of postage and such other expenses incurred in connection
with the Project when specifically authorized in advance in writing by the City. Payment for
photocopying letter or legal size documents shall not exceed 10¢ per page. Payment for all other
documents shall be at cost.
Article XIII. Payment to the Consultant. The City shall make payments directly to the Consultant
within forty-five (45) days after the City receives and approves the Consultant's detailed certified
monthly statement. The detailed monthly statement must include, at minimum, itemized hours and
work performed by the Consultant (including, but not limited to, all employees of the Consultant and
its agents), and an itemized list of Reimbursable Expenses. Records of the Consultant's expenses
and hours pertaining to this Project shall be kept in accordance with generally accepted accounting
principles, which principles shall be consistently applied. Said records shall be available to the City or
its authorized representative upon reasonable notice for inspection and copying during regular
business hours for six (6) years after the date of the final certificate of payment. No payments will be
made in advance of services rendered.
Deductions may be made from the Consultant's

compensation, if the Consultant has not properly performed the services required in accordance with
the terms of this Agreement.
Article XIV. Certifications. The undersigned Consultant certifies under the penalties of perjury that the
Consultant has not given, offered or agreed to give any gift contribution or offer of employment as an
inducement for, or in connection with, the award of a contract for design services; no consultant to, or
subcontractor for the Consultant has given, offered or agreed to give any gift, contribution, or offer of
employment to the Consultant, or to any other person, corporation, or entity as an inducement for or in
connection with the award to the consultant or subcontractor of a contract by the Consultant; no
person, corporation, or other entity, other than a bona fide, full-time employee of the Consultant has
been retained or hired to solicit for or in any way assist the Consultant in obtaining the contract for
design services upon an agreement or understanding that such person, corporation, or other entity be
paid a fee or other consideration contingent upon the award of the contract to the designer; the
Consultant has internal accounting controls as required by M.G.L. c. 30, §39R and the Consultant shall
for a six-year period after the final payment maintain accurate books, records, and accounts which in
reasonable detail accurately and fairly reflect the transactions and dispositions of the Consultant; file
regular statements of management concerning internal auditing controls; and file an annual audited
financial statement; and submit a statement from an independent certified public account that such
C.P.A. or public accountant has examined management's internal auditing controls and expresses an
opinion as to their consistency with management's statements and whether such statements are
reasonable with respect to transactions and assets that are substantial in relation to the Consultant's
financial statements, as provided by M.G.L. c. 7, §38H(e) and the Consultant has filed a statement of
management on internal accounting controls as set forth in M.G.L. c. 30, §39R(c) prior to the execution
of this Agreement and the Consultant has filed with DCAM prior to the execution of this Agreement an
audited financial statement for the most recent completed fiscal year as set forth in M.G.L. c. 30,
§39R(d).

In witness whereof the parties have hereto and to three other identical instruments set their hands the day
and year first above written.
Approved as to Form:

The Consultant:

Donald A Drisdell
City Solicitor

Signature And Title

Robert W. Healy
City Manager

Cynthia H. Griffin
Purchasing Agent

