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SHEET | SHEET DRAWING LIST SHEET  SHEET DRAWING LIST
NUMBER  NUMBER SHEET NAME NUMBER  NUMBER SHEET NAME
G—1 1 OF 102|GENERAL — COVER SHEET — PROJECT LOCATION R—-11 |52 OF 102 [WHITTEMORE AVENUE — CURB TIE PLAN STA 1010+50 TO STA 1015+90
G-2 2 OF 102|GENERAL — DRAWING INDEX R—-12 |53 OF 102 |SEAGRAVE ROAD — CONSTRUCTION PLAN STA 2000+00 TO STA 2004+00
G-3 S5 OF 102|GENERAL — LEGEND AND ABBREVIATIONS R—13 |54 OF 102 | SEAGRAVE ROAD — CONSTRUCTION PLAN STA 2004400 TO STA 2008+08
G—4 4 OF 102|GENERAL — WHITTEMORE AVENUE CONSTRUCTION BASELINE R—14 |55 OF 102 | SEAGRAVE ROAD — GRADING PLAN STA 2000+00 TO STA 2004400
G-5 5 OF 102|GENERAL — SEAGRAVE ROAD AND COLUMBUS AVENUE CONSTRUCTION BASELINE R—15 |56 OF 102 |SEAGRAVE ROAD — GRADING PLAN STA 2004+00 TO STA 2008408
G—-6 6 OF 102|GENERAL — KASSUL PARK, KIMBALL STREET, AND HARRISON AVENUE CONSTRUCTION BASELINE R—16 |57 OF 102 | SEAGRAVE ROAD — CURB TIE PLAN STA 2000400 TO STA 2004+00
G—-7 7 OF 102|GENERAL — MADISON AVENUE AND MAGOUN STREET CONSTRUCTION BASELINE R—17 |58 OF 102 | SEAGRAVE ROAD — CURB TIE PLAN STA 2004400 TO STA 2008+08
GC-1 8 OF 102|GENERAL CIVIL — GENERAL NOTES R—18 {59 OF 102 | COLUMBUS AVENUE — CONSTRUCTION PLAN STA 3000400 TO STA 3004+00
GC—2 | 9 OF 102|GENERAL CIVIL — STRUCTURE DETAILS | R—19 |60 OF 102 | COLUMBUS AVENUE — CONSTRUCTION PLAN STA 3004400 TO STA 3008+0t1
GC—-3 |10 OF 102|GENERAL CIVIL — STRUCTURE DETAILS i R—20 {61 OF 102 |COLUMBUS AVENUE — GRADING PLAN STA 3000+00 TO STA 3004+00
GC—-4 |11 OF 102|GENERAL CIVIL — MANHOLE DETAILS : R—21 |62 OF 102 |COLUMBUS AVENUE — GRADING PLAN STA 3004+00 TO STA 3008401
GC-5 |12 OF 102|GENERAL CIVIL — CATCH BASIN DETAILS AND SCHEDULE R—22 |63 OF 102 |COLUMBUS AVENUE — CURB TIE PLAN STA 3000+00 TO STA 3004+00
GC—-6 |13 OF 102|GENERAL CIVIL — TRENCH AND SERVICE CONNECTION DETAILS R—23 |64 OF 102 | COLUMBUS AVENUE — CURB TIE PLAN STA 3004+00 TO STA 3008+01
GC—7 |14 OF 102| GENERAL CIVIL — MISC. CIVIL UTILITY DETAILS R—24 |65 OF 102 | KASSUL PARK — CONSTRUCTION PLAN STA 4000400 TO STA 4002+21
GC—8 |15 OF 102| GENERAL CIVIL — ROADWAY, CURB AND SIDEWALK DETAILS R—25 |66 OF 102 | KASSUL PARK — GRADING PLAN STA 4000+00 TO STA 4002421
GC—9 |16 OF 102| GENERAL CIVIL —ROADWAY, CURB AND SIDEWALK DETAILS R—26 |67 OF 102 |KASSUL PARK — GRADING PLAN PEDESTRIAN RAMPS
C—1 (17 OF 102|CIVIL — COMPOSITE UTILITY KEY PLAN R—27 |68 OF 102 |KASSUL PARK — CURB TIE PLAN STA 4000400 TO STA 4002+21
C—2 (18 OF 102|CIVIL — WHITTEMORE AVENUE STA 1001+50 TO STA 1007+30 PLAN AND PROFILE R—28 {69 OF 102 | KIMBALL STREET — CONSTRUCTION PLAN STA 5000+00 TO STA 5002+96
C-3 |19 OF 102|CIVIL — WHITTEMORE AVENUE STA 1007430 TO STA 1012+20 PLAN AND PROFILE R—29 |70 OF 102 |KIMBALL STREET — GRADING PLAN STA 5000+00 TO STA 5002+96
C—4 |20 OF 102|CIVIL — WHITTEMORE AVENUE STA 1012+20 TO STA 1017400 PLAN AND PROFILE R—30 |71 OF 102 |KIMBALL STREET — CURB TIE PLAN STA 5000+00 TO STA 5002+96
C-5 |21 OF 102|CIVIL — SEAGRAVE ROAD STA 2001400 TO STA 2004+30 PLAN AND PROFILE R—31 |72 OF 102 | HARRISON AVENUE — CONSTRUCTION PLAN STA 6000+00 TO STA 6004+62
C—6 |22 OF 102|CIVIL — SEAGRAVE ROAD STA 2004+30 TO STA 2008+50 PLAN AND PROFILE R—-32 {73 OF 102 | HARRISON AVENUE — GRADING PLAN STA 6000+00 TO STA 6004+62
C—-7 |23 OF 102|CIVIL — KIMBALL STREET STA 5000+00 TO STA 5002+96 PLAN AND PROFILE R—-33 |74 OF 102 |HARRISON AVENUE — CURB TIE PLAN STA 6000+00 TO STA 6004462
C—8 |24 OF 102|CIVIL — HARRISON AVENUE STA 6000+00 TO STA 6004+62 PLAN AND PROFILE R—34 |75 OF 102 | MADISON AVENUE — CONSTRUCTION PLAN STA 7000400 TO STA 7003+50
C—-9 |25 OF 102|CIVIL — MADISON AVENUE STA 7000480 TO STA 7006+62 PLAN AND PROFILE R—35 |76 OF 102 | MADISON AVENUE — CONSTRUCTION PLAN STA 7003+50 TO STA 7006+62
C-10 |26 OF 102|CIVIL — MAGOUN STREET STA 80014+00 TO STA 8007+20 PLAN AND PROFILE R—-36 |77 OF 102 | MADISON AVENUE — GRADING PLAN STA 7000400 TO STA 7003450
C—-11 {27 OF 102|CIVIL — COLUMBUS AVENUE STA 3001450 TO STA 3006+50 PLAN AND PROFILE R—37 |78 OF 102 | MADISON AVENUE — GRADING PLAN STA 7003+50 TO STA 7006+62
C—-12 28 OF 102 |CIVIL — KASSUL PARK STA 4000+00 TO STA 4002450 PLAN AND PROFILE R—-38 (79 OF 102 | MADISON AVENUE - CURB TIE PLAN STA 7000+00 TO STA 7003+50
C—13 |29 OF 102 |CIVIL — GRACE PROPERTY PLAN R—-39 |80 OF 102 { MADISON AVENUE — CURB TIE PLAN STA 7003+50 TO STA 7006+62
C—-14 |30 OF 102|CIVIL — CAM 002 REGULATOR AND FLOATABLES CONTROL PLAN R—40 (81 OF 102 | MAGOUN STREET — CONSTRUCTION PLAN STA 8000400 TO STA 8004450
C—-15 |31 OF 102 |CIVIL — CAM 401B REGULATOR AND FLOATABLES CONTROL PLAN R—41 |82 OF 102 | MAGOUN STREET — CONSTRUCTION PLAN STA 8004450 TO STA 8007+35
C—-16 |32 OF 102|CIVIL — CAM 001 FLOATABLES CONTROL & MAGOUN ST & MASS AVE PLAN R—42 |83 OF 102 | MAGOUN STREET — GRADING PLAN STA 8000400 TO STA 8004+50
C-17 {33 OF 102 |CIVIL — CAM 002 REGULATOR AND FLOATABLES CONTROL STRUCTURES SECTIONS R—43 [84 OF 102 | MAGOUN STREET — GRADING PLAN STA 8004450 TO STA 8007+35
C—18 |34 OF 102 |CIVIL — CAM 001 & CAM 401B FLOATABLES CONTROL SECTIONS R—44 185 OF 102 |MAGOUN STREET — CURB TIE PLAN STA 8000400 TO STA 8004+50
C—-19 |35 OF 102 |CIVIL — CAM 002 FLOATABLES CONTROL BAFFLE DETAILS R—45 |86 OF 102 | MAGOUN STREET — CURB TIE PLAN STA 8004+50 TO STA 8007+35
C—20 |36 OF 102|CIVIL — CAM 401B FLOATABLES CONTROL BAFFLE DETAILS R—46 |87 OF 102 | WHITTEMORE AVENUE — PAVEMENT MARKING PLAN STA 1000400 TO STA 1005+00
W—-1 |37 OF 102 | WATER MAIN REPLACEMENT PLAN — HARRISON AVE & WHITTEMORE AVE R—47 |88 OF 102 | WHITTEMORE AVENUE — PAVEMENT MARKING PLAN STA 1005+00 TO STA 1010+50
W—2 |38 OF 102 | WATER MAIN REPLACEMENT PLAN — MADISON AVE & MAGOUN ST R—48 |89 OF 102 | WHITTEMORE AVENUE — PAVEMENT MARKING PLAN STA 1010+50 TO STA 1015490
S—-1 |39 OF 102 STRUCTURAL — CAM 002 REGULATOR & FLOATABLES CONTROL PRECAST STRUCTURE R—49 |90 OF 102 | COLUMBUS AVENUE — PAVEMENT MARKING PLAN STA 30004+00 TO STA 3004400
S—2 |40 OF 102 | STRUCTURAL — CAM 401B REGULATOR & FLOATABLES CONTROL PRECAST STRUCTURE R—-50 (91 OF 102 | COLUMBUS AVENUE — PAVEMENT MARKING PLAN STA 3004400 TO STA 3008401
S—-3 |41 OF 102 | STRUCTURAL — CAM 002 REGULATOR & FLOATABLES CONTROL MASONRY AND REINFORCING DETAILS TMP—-1192 OF 102 | TRAFFIC MANAGEMENT — GENERAL NOTES, DETAILS, AND CONSTRUCTION SIGN LEGEND
R—-1 |42 OF 102 | ROADWAY — COMPOSITE ROADWAY KEY PLAN TMP—2 193 OF 102 | TRAFFIC MANAGEMENT — ALEWIFE BROOK PARKWAY CROSSING WORK ZONE #1
R—-2 (43 OF 102| WHITTEMORE AVENUE — CONSTRUCTION PLAN STA 1000400 TO STA 1005400 TMP—-3 194 OF 102 | TRAFFIC MANAGEMENT — ALEWIFE BROOK PARKWAY CROSSING WORK ZONE #2
R—3 144 OF 102 | WHITTEMORE AVENUE — CONSTRUCTION PLAN STA 1005+4+00 TO STA 1010+50 TMP—4 195 OF 102 | TRAFFIC MANAGEMENT — ALEWIFE BROOK PARKWAY CROSSING WORK ZONE #3
R—4 |45 OF 102 | WHITTEMORE AVENUE — CONSTRUCTION PLAN STA 1010+50 TO STA 1015490 TMP—5 [96 OF 102 | TRAFFIC MANAGEMENT — ALEWIFE BROOK PARKWAY/MASSACHUSETTS AVENUE WORK ZONE #1
R—-5 46 OF 102 | WHITTEMORE AVENUE — GRADING PLAN STA 1000+00 TO STA 1005+00 TMP—6 97 OF 102 | TRAFFIC MANAGEMENT — ALEWIFE BROOK PARKWAY/MASSACHUSETTS AVENUE WORK ZONE #2
R—-6 |47 OF 102 | WHITTEMORE AVENUE — GRADING PLAN STA 1005400 TO STA 1010+50 TMP—7 [98 OF 102 | TRAFFIC MANAGEMENT — ALEWIFE BROOK PARKWAY/MASSACHUSETTS AVENUE WORK ZONE #3
R—-7 {48 OF 102 | WHITTEMORE AVENUE — GRADING PLAN STA 1010+50 TO STA 1015+90 TMP—8 1[99 OF 102 | TRAFFIC MANAGEMENT — ALEWIFE BROOK PARKWAY/MASSACHUSETTS AVENUE WORK ZONE #4
R—8 49 OF 102 | WHITTEMORE AVENUE — GRADING PLAN PEDESTRIAN RAMPS TMP—9 100 OF 102 | TRAFFIC MANAGEMENT — ALEWIFE BROOK PARKWAY/MASSACHUSETTS AVENUE WORK ZONE #5
R—9 B0 OF 102 | WHITTEMORE AVENUE — CURB TIE PLAN STA 1000400 TO STA 1005400 TMP—10{101 OF 102| TRAFFIC MANAGEMENT — ALEWIFE BROOK PARKWAY/MASSACHUSETTS AVENUE WORK ZONE #6
R—10 |51 OF 102 | WHITTEMORE AVENUE — CURB TIE PLAN STA 1005400 TO STA 1010+50 TMP—111102 OF 102| TRAFFIC MANAGEMENT — ALEWFE BROOK PARKWAY /WHITTEMORE AVENUE WORK ZONE
CONFORMED
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